IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 02-C002-055

Proposed Contract Period: Late Start Date of 04/03/17 with 120 WORK DAYS

Project (s) :

Project No: BRS-C002(55)--60-02
County: ADAMS
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER
Route: 260TH ST Length: 0.25 miles
Location: H54: ON H54 0.6 MI. EAST OF MONTGOMERY CO. LINE OVER BNSF RR

Item No Item Description Quantity/Unit
SECTION NO. 0001
ITEMS FOR A 260'-0 X 30'-0 ROLLED STEEL BEAM BRIDGE
2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 88,606 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 6,491 CY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 5,290 SY
2403-0100010 STRUCT CONC (BRIDGE) 576 CY
2404-7775000 REINFORC STEEL 18,644 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 98,412 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 002 Proposal ID: 06-C006-103
Proposed Contract Period: Late Start Date of 07/17/17 with 75 WORK DAYS

Project (s) :
Project No: STP-S-C006(103)--5E-06
County: BENTON
Type of Work: BRIDGE REPLACEMENT - CCS
Route: E44 Length: 0.00 miles
Location: E44: OVER PRAIRIE CREEK

SECTION NO. 0001
ITEMS FOR A 90' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 712 CY
2403-0100010 STRUCT CONC (BRIDGE) 198 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 52,583 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 003 Proposal ID: 07-3807-122

Proposed Contract Period: Late Start Date of 06/19/17 with 55 WORK DAYS

Project (s) :
Project No: IMN-380-7(122) 68--0E-07
County: BLACK HAWK
Type of Work: BRIDGE DECK OVERLAY
Route: I-380 Length: 0.00 miles
Location: GILBERTVILLE RD OVER I-380
1.0 MILE NORTH OF COUNTY RD. V49

SECTION NO. 0002
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 120 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 004 Proposal ID: 26-C026-088
Proposed Contract Period: Late Start Date of 07/17/17 with 80 WORK DAYS

Project (s) :
Project No: BROS-C026(88)--8J-26
County: DAVIS
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: MULBERRY AVE Length: 0.10 miles
Location: ON MULBERRY AVE, OVER CARTERS CREEK, FROM 0.1 MILE NORTH OF
312TH ST, IN SE S7 T67 R13

SECTION NO. 0001
ITEMS FOR A 120'-0 X 24'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

2102-2625000 EMBANKMENT-IN-PLACE 181 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,758 CY
2403-0100010 STRUCT CONC (BRIDGE) 162 CY

2404-7775000 REINFORC STEEL 38,626 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 005 Proposal ID: 31-2100-664
Proposed Contract Period: Late Start Date of 04/03/17 with 160 WORK DAYS

Project (s) :
Project No: HDP-2100(664)--71-31
County: DUBUQUE
Type of Work: BRIDGE NEW - PPCB
Route: MILITARY ROAD Length: 0.00 miles
Location: IN THE CITY OF DUBUQUE, MILITARY RD: AT THE INTERSECTION OF
THE PROPOSED SW ARTERIAL

SECTION NO. 0001
ROADWAY ITEMS

2102-2624980 CONTRACTOR FURNISH SELECT TREATMENT 11,037 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 131,868 CY
2122-5190009 PAVED SHLD, PCC, 9" 402 SY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 802 SY

SECTION NO. 0002
DESIGN NO. 0316; 361'-4 X 31' W/12'0 BIKE TRAIL PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 1,098 CY
2404-7775000 REINFORC STEEL 118,904 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 203,567 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 006 Proposal ID: 35-0356-124
Proposed Contract Period: Late Start Date of 05/15/17 with 90 WORK DAYS

Project (s) :
Project No: IMN-035-6(124)165--0E-35
County: FRANKLIN
Type of Work: BRIDGE DECK OVERLAY
Route: I-35 Length: 0.00 miles
Location: IA 3 OVER I-35

SECTION NO. 0001
DESIGN NO. 0117; REPAIRS TO A 344'-0 X 60' CONTINOUS WELD
GIRDER BRIDGE

2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 21 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 2,849 1B
2413-0698074 DECK REPAIR, CL A 457 SY

SECTION NO. 0002
DESIGN NO. 0117; ALTERNATE 'AA' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2413-0698066 DECK OVERLAY (CL O PCC) 2,284 SY
SECTION NO. 0003
DESIGN NO. 0117; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 2,284 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 007 Proposal ID: 40-0355-103
Proposed Contract Period: Late Start Date of 06/26/17 with 60 WORK DAYS

Project (s) :
Project No: IMN-035-5(103)139--0E-40
County: HAMILTON
Type of Work: BRIDGE DECK OVERLAY
Route: I-35 Length: 0.00 miles
Location: COUNTY RD D41 OVER I-35
3.4 MILES SOUTH OF S. JCT US 20

SECTION NO. 0001
DESIGN NO. 0217; REPAIRS TO A 215'-5 X 30' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

2403-0100000 STRUCT CONC (MISCELLANEOUS) 41 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 5,040 LB
2413-0698074 DECK REPAIR, CL A 196 SY

SECTION NO. 0002
DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2413-0698066 DECK OVERLAY (CL O PCC) 705 SY
SECTION NO. 0003
DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 705 SY
SECTION NO. 0004
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 91 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 008 Proposal ID: 42-C042-079-A
Proposed Contract Period: Late Start Date of 05/30/17 with 95 WORK DAYS

Project (s) :
Project No: BHS-C042(79)--63-42
County: HARDIN
Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
Route: S27 Length: 0.10 miles
Location: ON S27, OVER SOUTH FORK IOWA RIVER, FROM STATE HIGHWAY 20 N
0.25 MILES, S11 T88 R22

SECTION NO. 0001
ITEMS FOR A 167'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE
2102-2625000 EMBANKMENT-IN-PLACE 132 CY
2403-0100010 STRUCT CONC (BRIDGE) 178 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 52,861 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 009 Proposal ID: 43-8525-607
Proposed Contract Period: Late Start Date of 09/11/17 with 30 WORK DAYS
Project (s) :
Project No: BROS-8525(607)--8J-43

County: HARRISON
Type of Work: BRIDGE REPLACEMENT - OTHER

Route: BUS BROWN DRIVE Length: 0.10 miles
Location: ON BUS BROWN DRIVE, OVER UNNAMED STREAM JUST EAST OF HIGHWAY
30
Item No Item Description Quantity/Unit

SECTION NO. 0001
ITEMS FOR A 30'-0 X 34'-0 SINGLE SPAN PRECAST CONCRETE PLANK
BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 25 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 010 Proposal ID: 50-5110-601
Proposed Contract Period: Late Start Date of 05/01/17 with 50 WORK DAYS

Project (s) :
Project No: BROS-5110(601)--8J-50
County: JASPER
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: WEST RAILROAD STREET Length: 0.00 miles
Location: IN THE CITY OF MINGO: ON WEST RAILROAD STREET, JUST WEST OF
LINCOLN ST, OVER STREAM

SECTION NO. 0001
ITEMS FOR A TWIN 12' X 9' X 38'-0 REINFORCED CONCRETE BOX

CULVERT
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 50 CY
2403-0100020 STRUCT CONC (RCB CULV) 197 CY

2404-7775000 REINFORC STEEL 28,415 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 011 Proposal ID: 57-1187-767-A
Proposed Contract Period: Late Start Date of 04/17/17 with 140 WORK DAYS
Proposal Note:
Project (s) :
Project No: BROS-1187(767)--8J-57

County: LINN
Type of Work: BRIDGE REPLACEMENT - CCS

Route: MCCLOUD PLACE NE Length: 0.00 miles
Location: IN THE CITY OF CEDAR RAPIDS, MCCLOUD PLACE NE: OVER MCCLOUD
RUN
Item No Item Description Quantity/Unit

SECTION NO. 0001
ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 290 CY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 994 sy
2403-0100010 STRUCT CONC (BRIDGE) 271 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 65,634 LB

2511-0301500 RECREATIONAL TRAIL, HMA, 5" 151 sy



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 012 Proposal ID: 58-C058-055
Proposed Contract Period: Late Start Date of 07/24/17 with 45 WORK DAYS

Project (s) :
Project No: FM-C058(54)--55-58
County: LOUISA
Type of Work: BRIDGE DECK OVERLAY
Route: H22 Length: 0.20 miles
Location: ON H22, OVER SMITH CREEK, IN Wl1/4 $29 T73 R2

Project No: FM-C058(55)--55-58
County: LOUISA
Type of Work: BRIDGE DECK OVERLAY
Route: X17 Length: 0.10 miles
Location: ON X17, OVER LONG CREEK, IN NW S12 T74 RS

SECTION NO. 0001
ITEMS FOR REPAIR TO A ; 100'-0 X 24' CONTINUOUS SLAB BRIDGE
FM-C058 (54) --55-58
2413-0698041 DECK O-DEPTH OVERLAY (CL O PCC) 274 SY
2413-0698081 DECK REPAIR, CL A, SPECIAL 72 SY
SECTION NO. 0002
ITEMS FOR REPAIR TO A ; 178'-0 X 28' CONTINUOUS SLAB BRIDGE
FM-C058 (55) --55-58
2303-1133500 HMA ST SURF, 1/2", NO FRIC 80 SY
2413-0698041 DECK O-DEPTH OVERLAY (CL O PCC) 563 SY
2413-0698081 DECK REPAIR, CL A, SPECIAL 64 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 013 Proposal ID: 73-C073-126

Proposed Contract Period: Late Start Date of 04/03/17 with 160 WORK DAYS
Site 01: STAGE 1 WORK AS SHOWN IN TRAFFIC CONTROL PLAN
Late Start Date of 04/03/17 with 100 WORK DAYS
Site 02: STAGE 2 WORK AS SHOWN IN TRAFFIC CONTROL PLAN
Approx Start Date of 09/11/17 with 30 WORK DAYS
Site 03: STAGE 3 WORK AS SHOWN IN TRAFFIC CONTROL PLAN
Late Start Date of 05/07/18 with 30 WORK DAYS

Proposal Note:
***PROJECT STAGING***
THIS PROJECT IS TO BE COMPLETED IN THREE STAGES. THE INTENT
IS TO MINIMIZE THE CLOSURE TIME OF THE WEST NODAWAY RIVER
CROSSING. REFER TO THE TRAFFIC CONTROL PLAN ON SHEET 28 FOR
A DESCRIPTION OF THE WORK TO BE ACCOMPLISHED IN EACH STAGE.

Project (s):
Project No: BRS-C073(126)--60-73
County: PAGE
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: J53 Length: 0.00 miles
Location: ON J53, OVER WEST NODAWAY RIVER, S31 T68 R36

SECTION NO. 0001
ITEMS FOR A 409'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

2403-0100010 STRUCT CONC (BRIDGE) 748 CY
2404-7775000 REINFORC STEEL 45,215 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 141,794 LB

SECTION NO. 0002
ROADWAY ITEMS

GRADING
2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 21,129 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 24,343 CY

SECTION NO. 0003
ROADWAY ITEMS
PCC PAVING
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 3,881 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 014 Proposal ID: 78-1642-664
Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS

Project (s) :
Project No: BROS-1642(664)--8J-78
County: POTTAWATTAMIE
Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX
Route: CREEK TOP ROAD Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS ON CREEK TOP ROAD BETWEEN 9TH
AND 10TH STREETS INCLUDING THE INTERSECTIONS OF 9TH AND 10TH

SECTION NO. 0001
ROADWAY ITEMS

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 1,347 CY
2301-1003080 STD/S-F PCC PAV'T, OM-C CL 3, 8" 751 SY
2403-0100020 STRUCT CONC (RCB CULV) 1,743 CY

2404-7775005 REINFORC STEEL, EPOXY COATED 292,835 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 015 Proposal ID: 91-C091-101
Proposed Contract Period: Late Start Date of 06/05/17 with 100 WORK DAYS

Project (s) :
Project No: BRS-C091(101)--60-91
County: WARREN
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: G76 Length: 0.20 miles
Location: ON G76, OVER OTTER CREEK, AT NE S30 T74 R23

SECTION NO. 0001
ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

2102-2625000 EMBANKMENT-IN-PLACE 1,323 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 431 CY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 735 SY
2403-0100010 STRUCT CONC (BRIDGE) 448 CY
2404-7775000 REINFORC STEEL 20,950 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 72,420 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 101 Proposal ID: 06-0214-027

Proposed Contract Period: Late Start Date of 07/17/17 with 60 WORK DAYS
Site 01: TO COMPLETE STAGE 2, REFER TO SHEET J.1.
No Start Date Specified with 30 WORK DAYS

Project(s):
Project No: STPN-021-4(27)--2J-06
County: BENTON
Type of Work: PCC OVERLAY - UNBONDED

Route: IOWA 21 Length: 0.00 miles
Location: FROM 1400 FEET NORTH OF JCT. E-66 TO 1500 FEET SOUTH OF JCT.
U.S. 30
Item No Item Description Quantity/Unit

SECTION NO. 0001
ROADWAY ITEMS

2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 2,228 CY
2301-1003095 STD/S-F PCC PAV'T, QOM-C CL 3, 9.5" 2,311 SY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 1,279 sy
2310-5151600 PCC OVERLAY, QM-C, FURN ONLY 12,676 CY

2310-5151620 PCC OVERLAY, OM-C, PLACE ONLY (UNBONDED) 62,080 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2016 10:00 A.M.

Proposed Letting Date: October 18,

Proposed Bid Order: 102 Proposal ID: 97-0201-118
Late Start Date of 04/03/17 with
SEE NOTE 656.0201 FOR DETAILS.

Completion Date of 10/26/18

Proposed Contract Period: 20 WORK DAYS

Site 01:

Proposal Note:
REFER TO 656.0201 FOR THE FOLLOWING INFORMATION:
***% WORKING DAYS ***
SITE NUMBER 01 DESCRIPTION ***
ROAD OPENING BONUS ***
INCENTIVE/DISINCENTIVE/SITE NUMBER 02 DESCRIPTION ***

* k%
* K Kk

* % %

Project (s) :

Project No: NHSX-020-1(118)--3H-97
County: WOODBURY
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: U.S. 20 Length: 8.40 miles
Location: E OF MOVILLE TO MINNESOTA AVE (EB)
Project No: NHSX-020-1(132)--3H-97
County: WOODBURY
Type of Work: BRIDGE REPLACEMENT - CCS
Route: U.S. 20 Length: 0.00 miles
Location: OVER WOLF CREEK 2.9 MILES W. OF SR L-21(EBL)
Project No: NHSX-020-1(135)--3H-97
County: WOODBURY
Type of Work: TRAFFIC SIGNS
Route: U.S. 20 Length: 11.02 miles
Location: FROM E. OF MOVILLE E. TO W. OF CORRECTIONVILLE (EBL)

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:
Type of Work:

NHSX-020-1(145) --3H-97

WOODBURY
RCB CULVERT EXTENSION - SINGLE
U.s. 20 Length:

3.2 MILES W. OF CO. RD. L-21

NHSX-020-1(146)--3H-97

WOODBURY

RCB CULVERT EXTENSION - SINGLE
U.S. 20 Length:
0.8 MILE W. OF CO. RD. L-21
NHSX-020-1(148)--3H-97
WOODBURY

RCB CULVERT EXTENSION - SINGLE
U.s. 20 Length:
0.6 MILE E. OF CO. RD. L-25
NHSX-020-1(151)--3H-97
WOODBURY

RCB CULVERT EXTENSION - SINGLE

BOX
0.00 miles

BOX
0.00 miles

BOX
0.00 miles

BOX



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Route: U.S. 20 Length: 11.02 miles

Location: E OF MOVILLE TO W OF CORRECTIONVILLE

SECTION NO. 0001
ROADWAY ITEMS
NHSX-020-1(118)--3H-97

2102-2624980 CONTRACTOR FURNISH SELECT TREATMENT 124,922 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 778,720 CY
2301-1003100 STD/S-F PCC PAV'T, OM-C CL 3, 10" 128,181 SY

SECTION NO. 0002
ALTERNATE 'AA' OPTION 1: PCC SHOULDER
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (118)
2122-5190006 PAVED SHLD, PCC, 6" 34,679 SY
SECTION NO. 0004
DESIGN NO. 0117; A 150'-0 X 40' CONTINUOUS CONCRETE SLAB

BRIDGE NHSX-020-1(132)--3H-97
2403-0100010 STRUCT CONC (BRIDGE) 767 CY
2404-7775000 REINFORC STEEL 16,200 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 117,329 LB

SECTION NO. 0008
DESIGN NO. 0116; ALTERNATE 'BB' OPTION 1: CAST-IN PLACE
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (145)
2403-0100020 STRUCT CONC (RCB CULV) 276 CY
2404-7775000 REINFORC STEEL 47,208 LB
SECTION NO. 0009
DESIGN NO. 0116; ALTERNATE 'BB' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (145)
2403-0100020 STRUCT CONC (RCB CULV) 54 CY
2404-7775000 REINFORC STEEL 9,364 LB
SECTION NO. 0010
DESIGN NO. 0216; ALTERNATE 'CC' OPTION 1: CAST-IN PLACE
BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (145)
2403-0100020 STRUCT CONC (RCB CULV) 136 CY
2404-7775000 REINFORC STEEL 22,730 LB
SECTION NO. 0011
DESIGN NO. 0216; ALTERNATE 'CC' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (145)
2403-0100020 STRUCT CONC (RCB CULV) 40 CY
2404-7775000 REINFORC STEEL 6,856 LB
SECTION NO. 0012
DESIGN NO. 0616; ALTERNATE 'DD' OPTION 1: CAST IN PLACE
BID THIS SECTION IF ALTERNATE 'DD' OPTION 1 IS CHOSEN (146)
2403-0100020 STRUCT CONC (RCB CULV) 188 CY
2404-7775000 REINFORC STEEL 31,893 LB
SECTION NO. 0013
DESIGN NO. 0616; ALTERNATE 'DD' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'DD' OPTION 2 IS CHOSEN (146)
2403-0100020 STRUCT CONC (RCB CULV) 11 CY
2404-7775000 REINFORC STEEL 1,820 LB
SECTION NO. 0014
DESIGN NO. 0716; 8' X 6' X 438' REINFORCED CONCRETE BOX
CULVERT W/ITH 4:1 FLUME AND BASIN NHSX-020-1(146)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0014

DESIGN NO. 0716; 8' X 6' X 438' REINFORCED CONCRETE BOX
CULVERT W/ITH 4:1 FLUME AND BASIN NHSX-020-1(146)

2403-0100020 STRUCT CONC (RCB CULV) 288
2404-7775000 REINFORC STEEL 50,806

SECTION NO. 0015
DESIGN NO. 0816; ALTERNATE 'EE' OPTION 1: CAST-IN PLACE
BID THIS SECTION IF ALTERNATE 'EE' OPTION 1 IS CHOSEN (146)

2403-0100020 STRUCT CONC (RCB CULV) 262
2404-7775000 REINFORC STEEL 48,713

SECTION NO. 0016
DESIGN NO. 0816; ALTERNATE 'EE' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'EE' OPTION 2 IS CHOSEN (146)

2403-0100020 STRUCT CONC (RCB CULV) 85
2404-7775000 REINFORC STEEL 15,302

SECTION NO. 0017
DESIGN NO. 0916; ALTERNATE 'FF' OPTION 1: CAST-IN PLACE
BID THIS SECTION IF ALTERNATE 'FF' OPTION 1 IS CHOSEN (148)

2403-0100020 STRUCT CONC (RCB CULV) 423
2404-7775000 REINFORC STEEL 70,738

SECTION NO. 0018
DESIGN NO. 0916; ALTERNATE 'FF' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'FF' OPTION 2 IS CHOSEN (148)

2403-0100020 STRUCT CONC (RCB CULV) 153
2404-7775000 REINFORC STEEL 29,386

SECTION NO. 0019
DESIGN NO. 1016; 5' X 4' REINFORCED CONCRETE FLUME COLLAR

4:1 FLUME AND BASIN NHSX-020-1 (148)--3H-97
2403-0100020 STRUCT CONC (RCB CULV) 85
2404-7775000 REINFORC STEEL 11,263

SECTION NO. 0020
DESIGN NO. 1116; 6' X 5' REINFORCED CONCRETE FLUME COLLAR

3:1 FLUME AND BASIN NHSX-020-1(148)--3H-97
2403-0100020 STRUCT CONC (RCB CULV) 44
2404-7775000 REINFORC STEEL 7,479

SECTION NO. 0021
DESIGN NO. 0316; ALTERNATE 'GG' OPTION 1: CAST-IN PLACE
BID THIS SECTION IF ALTERNATE 'GG' OPTION 1 IS CHOSEN (151)

2403-0100020 STRUCT CONC (RCB CULV) 247
2404-7775000 REINFORC STEEL 43,219

SECTION NO. 0022
DESIGN NO. 0316; ALTERNATE 'GG' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'GG' OPTION 2 IS CHOSEN (151)

2403-0100020 STRUCT CONC (RCB CULV) 28
2404-7775000 REINFORC STEEL 4,766

SECTION NO. 0023
DESIGN NO. 0416; ALTERNATE 'HH' OPTION 1: CAST-IN PLACE
BID THIS SECTION IF ALTERNATE 'HH' OPTION 1 IS CHOSEN (151)

2403-0100020 STRUCT CONC (RCB CULV) 161
2404-7775000 REINFORC STEEL 27,171

SECTION NO. 0024
DESIGN NO. 0416; ALTERNATE 'HH' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'HH' OPTION 2 IS CHOSEN (151)

2403-0100020 STRUCT CONC (RCB CULV) 28

CY
LB

CY
LB

CY
LB

CY
LB

CY
LB

CY
LB

CY
LB

CY
LB

CY
LB

CY
LB

Cy



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0024
DESIGN NO. 0416; ALTERNATE 'HH' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'HH' OPTION 2 IS CHOSEN (151)
2404-7775000 REINFORC STEEL 4,845 LB
SECTION NO. 0025
DESIGN NO. 0516; ALTERNATE 'II' OPTION 1l: CAST-IN PLACE
BID THIS SECTION IF ALTERNATE 'II' OPTION 1 IS CHOSEN (151)
2403-0100020 STRUCT CONC (RCB CULV) 235 CY
2404-7775000 REINFORC STEEL 44,984 LB
SECTION NO. 0026
DESIGN NO. 0516; ALTERNATE 'II' OPTION 2: PRECAST
BID THIS SECTION IF ALTERNATE 'II' OPTION 2 IS CHOSEN (151)
2403-0100020 STRUCT CONC (RCB CULV) 42 CY
2404-7775000 REINFORC STEEL 7,999 LB
SECTION NO. 0028
CONTRACT ITEMS
NHSX-020-1(118)--3H-97
2528-5160100 CRITICAL CLOSURE ACTIVITY I/D 10 CDAY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 151 Proposal ID: 50-2241-012
Proposed Contract Period: Late Start Date of 04/24/17 with 120 WORK DAYS

Project (s) :
Project No: STPN-224-1(12)--2J-50
County: JASPER
Type of Work: HMA PAVEMENT - GRADE AND REPLACE
Route: IOWA 224 Length: 1.70 miles
Location: I-80 N. TO US 6

SECTION NO. 0001
ROADWAY ITEMS

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 23,564 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 22,329 CY
2122-5190009 PAVED SHLD, PCC, 9" 523 S8Y
2303-1031500 HMA ST BASE, 1/2" 8,504 TON
2303-1032500 HMA ST INTERMEDIATE, 1/2" 1,696 TON
2303-1033504 HMA ST SURF, 1/2", FRIC L-4 1,689 TON

SECTION NO. 0002
DESIGN NO. 0315; 4' X 4' REINFORCED CONCRETE BOX CULVERT
WITH 4:1 FLUME AND BASIN
2403-0100020 STRUCT CONC (RCB CULV) 61 CY
2404-7775000 REINFORC STEEL 7,967 LB
SECTION NO. 0003
DESIGN NO. 0415; 5' X 7'-3 REINFORCED CONCRETE DROP INLET
2403-0100020 STRUCT CONC (RCB CULV) 4 CY
2404-7775000 REINFORC STEEL 817 LB
SECTION NO. 0004
DESIGN NO. 0515; 4' X 4' REINFORCED BOX CULVERT
WITH 4' X 4' DROP INLET
2403-0100020 STRUCT CONC (RCB CULV) 9 CY
2404-7775000 REINFORC STEEL 1,308 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 77-1417-042

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS
Project (s) :

Project No: NHSX-141-7(42)--3H-77

EXTENSION NHSX-141-7(47)--3H-77

2403-0100020
2404-7775000
SECTION

DESIGN NO.

STRUCT CONC

(RCB CULV)

REINFORC STEEL

NO.

0004

EXTENSION NHSX-141-7(47)--3H-77

2403-0100020

STRUCT CONC

(RCB CULV)

78
13,655

0416;8'-0 X 4'-0 REINFORCED CONCRETE BOX CULVERT

46

County: POLK
Type of Work: HMA PAVEMENT - GRADE AND NEW
Route: IOWA 141 Length: 2.17 miles
Location: FROM IA. 44 TO JUST N. OF I-35/80
Project No: NHSX-141-7(47)--3H-77
County: POLK
Type of Work: RCB CULVERT EXTENSION - SINGLE BOX
Route: IOWA 141 Length: 2.00 miles
Location: FROM IA. 44 TO JUST N. OF I-35/80
Project No: NHSX-141-7(48)--3H-77
County: POLK
Type of Work: TRAFFIC SIGNS
Route: IOWA 141 Length: 0.00 miles
Location: IA 44 TO N OF I-35/80
Project No: NHSX-141-7(49)--3H-77
County: POLK
Type of Work: TRAFFIC SIGNALS
Route: IOWA 141 Length: 0.00 miles
Location: IA 44 TO N OF I-35/80
Item No Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
NHSX-141-7(42)--3H-77
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 25,823 CY
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 2,390 CY
2301-1033105 STD/S-F PCC PAV'T, CL C CL 3, 10.5" 3,900 SY
2303-1041500 HMA HT BASE, 1/2" 11,535 TON
2303-1042500 HMA HT INTERMEDIATE, 1/2" 2,598 TON
2303-1043502 HMA HT SURF, 1/2", FRIC L-2 2,648 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 193 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 22 EACH
SECTION NO. 0003
DESIGN NO. 0316;8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT

CY
LB

Cy
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SECTION NO. 0004
DESIGN NO. 0416;8'-0 X 4'-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION NHSX-141-7(47)--3H-77
2404-7775000 REINFORC STEEL 7,288 LB
SECTION NO. 0005
TRAFFIC SIGNS ITEMS
NHSX-141-7(48)--3H-77
2403-0100000 STRUCT CONC (MISCELLANEOUS) 98 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 12,038 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 153 Proposal ID: 77-8520-010
Proposed Contract Period: Late Start Date of 09/18/17 with 20 WORK DAYS

Project (s) :
Project No: SCG-852-0(10)--7F=77
County: POLK
Type of Work: HMA RESURFACING WITH MILLING
Route: E 12TH ST Length: 0.00 miles
Location: E 12TH ST FROM GRAND AVE TO WALNUT ST IN DES MOINES

SECTION NO. 0001
ROADWAY ITEMS
2303-1042500 HMA HT INTERMEDIATE, 1/2" 235 TON
2303-1043500 HMA HT SURF, 1/2", NO FRIC 235 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 154 Proposal ID: 93-0651-031
Proposed Contract Period: Late Start Date of 08/07/17 with 50 WORK DAYS

Project (s) :
Project No: HSIPX-065-1(31)--3L-93
County: WAYNE
Type of Work: HMA PAVED SHOULDER - NEW
Route: U.S. 65 Length: 9.81 miles
Location: APPROX 1100 FT S OF IA 2 TO LUCAS CO

SECTION NO. 0001
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 240 CY
2303-1033500 HMA ST SURF, 1/2", NO FRIC 846 TON
SECTION NO. 0002
DESIGN NO. 0217; TWIN 12'-0 X VAR. X 44'-8 1/8 REINFORCED
CONCRETE BOX CULVERT
2403-0100000 STRUCT CONC (MISCELLANEOUS) 1 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 201 1B



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 201 Proposal ID: 00-0003-721
Proposed Contract Period: Late Start Date of 07/31/17 with 35 WORK DAYS
Project (s) :
Project No: MP-000-3(721)0--76-00
County: STATEWIDE
Type of Work: SLURRY SEAL

Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS SOUTH OF U.S. 20 IN DISTRICT 3



Proposed Letting Date:
Proposed Bid Order: 202

Proposed Contract Period:

Project (s) :

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2016

October 18, 10:00 A.M.

Proposal ID: 32-0092-708

Late Start Date of 04/03/17 with 110 WORK DAYS

MP-018-2(708)219--76-19
CHICKASAW

HMA CRACK FILLING

U.s. 18 Length:
FLOYD CO. LINE EAST TO U.S. 63

10.97 miles

MP-024-2(708)0--76-19

CHICKASAW

HMA CRACK FILLING

IOWA 24 Length: 1.06 miles
U.S. 18, EASTERLY TO THE ECL OF NEW HAMPTON.

MP-063-2(701)205--76-19

CHICKASAW

HMA CRACK FILLING

U.S. 63 Length: 8.92 miles

NEW HAMPTON BYPASS, NORTH TO THE HOWARD CO. LINE.

MP-009-2(708) 90--76-32

EMMET
HMA JOINT & CRACK SEALING
IOWA 9 Length: 0.00 miles

ECL OF ESTHERVILLE, EAST TO THE WEST JCT U.S. 169.
MP-003-2(709)161--76-35

FRANKLIN

HMA CRACK FILLING

IOWA 3 Length: 21.71 miles

FROM THE EAST JCT U.S. 69, EAST TO SQUAW CREEK IN HAMPTON

MP-169-2(706)172--76-46

HUMBOLDT

HMA CRACK FILLING

U.s. 169 Length: 2.00 miles

FROM WILLOW RIDGE DRIVE, NORTH TO IOWA 3 IN HUMBOLDT.

MP-018-2(711)129--76-55

KOSSUTH

HMA JOINT & CRACK SEALING

U.s. 18 Length: 1.90 miles

FROM U.S. 169, EAST TO JUST EAST OF THE ECL OF ALGONA.

MP-065-2(709)217--76-98
WORTH

HMA CRACK FILLING

U.S. 65 Length:
FROM THE WEST JCT. CO 105,
MINNESOTA STATE LINE.

4.20 miles

IN NORTHWOOD NORTHWESTERLY TO THE
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IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
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Proposed Letting Date: October 18, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 27-0355-720

Proposed Contract Period: Late Start Date of 04/03/17 with 40 WORK DAYS

Project (s) :
Project No: MPIN-035-5(720)18--0N-27
County: DECATUR
Type of Work: FENCING

Route: I-35 Length: 4.33 miles
Location: FROM J20 NORTH TO J14 (NB)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 27-0355-721

Proposed Contract Period: Late Start Date of 04/03/17 with 40 WORK DAYS

Project (s) :
Project No: MPIN-035-5(721)18--0N-27
County: DECATUR
Type of Work: FENCING

Route: I-35 Length: 4.33 miles
Location: FROM J20 SOUTH TO J14 (SB)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 303 Proposal ID: 27-0355-722

Proposed Contract Period: Late Start Date of 04/03/17 with 25 WORK DAYS

Project (s) :
Project No: MPIN-035-5(722)22--0N-27
County: DECATUR
Type of Work: FENCING

Route: I-35 Length: 2.03 miles
Location: FROM J14 TO CLARKE COUNTY LINE. (NB/SB)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 351 Proposal ID: 00-000S-572

Proposed Contract Period: Late Start Date of 09/18/17 with 30 WORK DAYS

Project (s) :
Project No: IMN-000-S(572)0--0E-00
County: STATEWIDE
Type of Work: GUARDRAIL
Route: I-35 / I-80 / I-235 Length: 0.00 miles
Location: VARIOUS LOCATIONS IN DISTRICT 1 (ON-CALL)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 352 Proposal ID: 00-000S-858

Proposed Contract Period: By individual sites.
Site 01: TO COMPLETE DIVISION 1 SIGNS - STANDARD TIME FRAME
Late Start Date of 04/03/17 with 25 WORK DAYS
Site 02: TO COMPLETE DIVISION 2 SIGNS - ACCELERATED TIME FRAME
Late Start Date of 10/24/16 with 10 WORK DAYS

Proposal Note:

Project (s) :
Project No: NHSN-000-S(858)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS STATEWIDE
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Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 353 Proposal ID: 78-1642-668-A
Proposed Contract Period: Late Start Date of 04/03/17 with 55 WORK DAYS
Proposal Note:
Project (s) :
Project No: STP-A-1642(668)--86-78
County: POTTAWATTAMIE
Type of Work: TRAFFIC SIGNALS
Route: KANESVILLE BOULEVARD Length: 2.10 miles

Location: (U.S. 6), FROM 16TH STREET, EAST 1.7 MILES
TO NORTH BROADWAY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 18, 2016 10:00 A.M.
Proposed Bid Order: 501 Proposal ID: 31-0321-046

Proposed Contract Period: Late Start Date of 11/28/16 with 20 WORK DAYS

Project (s) :
Project No: NHSN-032-1(46)--2R-31
County: DUBUQUE
Type of Work: CLEARING AND GRUBBING
Route: IOWA 32 Length: 4.37 miles
Location: CATFISH CREEK TO OLD DAVENPORT RD






